
S.N. Request for CoordianƟon Response 
1 we kindly request your department to grant us an extension 

of at least 15 days from the current bid submission deadline. 
As per RFP 

2 Extension of the bid submission deadline by a minimum of 30 
days from the date of final pre-bid clarificaƟons. 

As per RFP 

3 Conduct of a physical pre-bid meeƟng to address unresolved 
technical and commercial issues  

As per RFP 

4 Provision of structured departmental assistance during site 
visits, including access to exisƟng system and infrastructure 
details  

As per RFP 

5 A minimum 30-day extension of the bid submission deadline 
from the date of the last pre-bid explanaƟons.  

As per RFP 

6 Holding an in-person pre-bid meeƟng to discuss outstanding 
technical and business concerns.  

As per RFP 

7 Giving site visitors organized departmental support, including 
access to informaƟon on the infrastructure and current 
systems  

As per RFP. The site offices are 
informed about the potenƟal 
visits by prospecƟve Bidders.  

8 Considering the magnitude and complexity of the 
assignment, we respecƞully request an extension of at least 
Seven (7) days from the current bid submission deadline. 

As per RFP 

9 To ensure submission of a technically comprehensive, fully 
compliant, and compeƟƟvely posiƟoned proposal aligned 
with the expectaƟons and vision of the Punjab State 
Transport Society, we most respecƞully request your good 
office to kindly grant an extension of at least ten (10) days 
beyond the current bid submission deadline. 

As per RFP 

10 We are unable to withdraw our originally submiƩed bid for 
the resubmission of revised proposal, If we withdraw the bid, 
the GeM portal does not permit re-parƟcipaƟon in the same 
opportunity.  

As per RFP.  The Bidder may 
update the exisƟng bid as per its 
requirement including revised 
document, pricing etc. The e-
procurement portal allows 
updaƟng/ediƟng  of Bids Ɵll the 
Bid submission end date.  

11 We humbly request PSTS Authority to kindly extend the 
submission date by at least 2 weeks. 

As per RFP 

 


